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SECTION V – PRELIMINARY 
CONSTRUCTION COST ESTIMATES 
 
PHASES OF THE WORK & COST SUMMARY 
 
The following is a brief description and summary of the 
recommended work which is a priority for the Museum. Costs 
for minor recommendations are not included. Costs are for 
recommended budgets for each work phase: 
 
The total estimated project budget range for recommended 
priorities is $700,000 - $1,000,000. 
 
The above costs reflect current 2010 pricing, prevailing wages, 
competitive public bidding and are based solely on CBCA’s 
recommendation of the work scope. Costs for contractors 
overhead and profit and design services are included. The cost 
estimate also includes a 15% contingency to the estimated 
construction costs for hazardous material investigation and 
removal, unknown site conditions and possible errors and 
omissions in the design documents. A cost for furnishings, 
finishes and equipment to be provided by owner was not 
included, although should be considered in future to accurately 
determine final project costs. 
 
LIMITATIONS OF THE COST ESTIMATE 
 
This cost estimate reflects only visible observations of building 
conditions available through site observation. Any work not 
observed during site visits is not included in the scope. 
The project costs herein assume that architects and contractors 
involved in the design and construction of this type of 
specialized work will be engaged. In some cases further 
investigation, including intrusive testing and removal of 
assemblies, will be required to uncover deficiencies or 
problems not apparent with visual observations only. This may 
have an impact on the actual cost of the work. 
 
 

PRIORITY DESCRIPTION 
 

ESTIMATED  
BUDGET RANGE 

 

1. Public Safety 
 

 
Structural Stabilization of main roof include the following: 
 

 Adding a new steel beam under the ceiling structure and directly 
under the north king post where the Auditorium ceiling is sagging 
below.  

 
 Removing and replacing the existing ridge beam, connecting 

existing rafters to the new beam.  
 

$25,000 - $30,000 

   

2. Secure Exterior 
Building Envelope 

 
Develop and implement a program to secure the exterior envelope 
based on existing conditions; Locate and remove exterior and interior 
sources of water causing damage to both exterior and interior 
building fabric; Remediate moisture and mold present within building. 
 

$14,000 - $22,000 

   

3. Improve Security 
and Care of 
Collections 

 
Create a dedicated area for collection storage and conservation 
activities, providing ability of removing objects to better preserve 
them. Budget number was calculated with the assumed location in 
the present Memorial Room and an area of 1100 SF. Price includes 
mobile storage equipment and upgrades to mechanical systems to 
provide a proper indoor environment for the collections being stored. 
 

$265,000 - $300,000 

   

4. Design and 
implement Long-
Range Rehabilitation 
and Expansion Project
 

 
Construct a 1200 SF addition to the west side of the Museum to 
accommodate museum service functions such as toilet rooms, 
mechanical systems, and office /gift shop. It would utilize existing 
water service, provide new energy efficient mechanical equipment 
which could be integrated with the existing heating system, and 
electrical system upgrades. Provide interior modifications to improve 
accessibility of exhibit spaces. Cost assumes single phasing. 
 

$400,000 - $650,000 
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ADDITIONAL NOTES: 
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